Monday, 8 March 2021 10:29:03

Financial Bid Approval

Tender Details

Tender No. : BBMP/2020-21/RD/WORK_INDENT45213

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : Comprehensive development of Bad Roads and Improvements to Road side Drains, Footpaths, Asphalting and Concreting including culvert to selected main and other connecting roads of Package no 01 in ward no 14 Bagalagunte of Dasarahalli Division in Dasarahalli Zone Comprising of 08 works as indicated in Sl No 122, 123, 124, 125, 126, 127, 128 and 129

Select a Supplier

Sl No	Supplier	Total Amount (Including tax)	Total Amount in words	Status	Actions	Select	Evaluator's Remarks
1	G CHANDRASHEKAR ( )	114743334.21 (L1)	Eleven Crore Fourty Seven Lakh Fourty Three Thousand Three Hundred and Thirty Four (dot) Two One Only.			Accept Reject	
2	M RAVISH KUMAR (MESSERS B MUNIKRISHNAPPA)	134201721.82 (L2)	Thirteen Crore Fourty Two Lakh One Thousand Seven Hundred and Twenty One (dot) Eight Two Four Four Only.			Accept Reject	
3	RAMESH THAMMANNAGOWDA (Ganapathi Stone Crusher)	137505667.51 (L3)	Thirteen Crore Seventy Five Lakh Five Thousand Six Hundred and Sixty Seven (dot) Five One Only.			Accept Reject	
4	KONDUR GOPAL RAJU (KONDUR GOPAL RAJU)	137591651.79 (L4)	Thirteen Crore Seventy Five Lakh Ninty One Thousand Six Hundred and Fifty One (dot) Seven Nine Only.			Accept Reject	

Attach Documents :

Wednesday, 10 March 2021 12:37:14

Welcome ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | DashBoard | Blue | English | Logout

My Profile | Indent Management | Tender Management | Catalogue Management | Payment | Catalogue Administration | Contract Management | Auction Management | Project Management | Reservation Allocation

Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	06/03/2021 17:34:40	06/03/2021 17:34:59		NONE				Pending
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	06/03/2021 17:34:40	06/03/2021 17:34:40	06/03/2021 17:34:40	Submit		Approved Document		Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	06/03/2021 16:15:43	06/03/2021 17:32:41	06/03/2021 17:34:39	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ce_das-A B DODDAIAH CE DASARAHALLI ZONE	04/03/2021 15:29:50	06/03/2021 16:06:03	06/03/2021 16:15:40	Approve	The Recomandation of EE (Das)The Technical Bid Approved, Hence Permitted to Open Financial Bid and Taking further needful actions.	Approved Document		Completed
Technical Bid Evaluation	Evaluate Technical Qualifications for tender BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	07/12/2020 18:34:16	07/12/2020 18:34:22	04/03/2021 15:29:50	Approve	The technical bid is approved by Honb'le Commissioner vide para No: 112 & Page No 27. Hence permitted to open financial bid	Approved Document		Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	07/12/2020 18:34:16	07/12/2020 18:34:16	07/12/2020 18:34:16	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	07/12/2020 18:34:01	07/12/2020 18:34:12	07/12/2020 18:34:16	Completed				Completed
Bid Evaluation	Technical Bids Opening for BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	07/12/2020 18:33:45	07/12/2020 18:33:57	07/12/2020 18:34:01	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	04/12/2020 10:51:51	04/12/2020 10:52:04	07/12/2020 18:33:45	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	26/11/2020 16:30:01	04/12/2020 10:51:47	04/12/2020 10:51:51	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	26/11/2020 16:30:01	26/11/2020 16:30:01	26/11/2020 16:30:01	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/RD/WORK_INDENT45213	bbmp_ee1_das-ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	29/10/2020 22:07:50	29/10/2020 23:00:42	29/10/2020 23:00:42	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	45213.pdf	ATHIQUR REHMAN IDRUS SYED DASARAHALLI DIVISION	04/03/2021 15:18:04

Back